Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

The following is a list of documents included in the RFP. The documents are categorized as Contract Documents, Basic

C= Contract Document

BC= Reference Documents except where Basic Configuration
elements are depicted or otherwise described

R=Reference Document, not part of the Contract Documents
N/A= Not Applicable

Referenced As RFP Document BC, C, R, N/A Issue Date
The Design-Builder's Proposal C
Revisions to The Design-Builder's Proposal (BAFO) C
ITP Instructions to Proposers C 1/23/2023
RFP Chapter 1 General Provisions C 1/23/2023
RFP Chapter 2 Technical Requirements C 1/23/2023
Contract Form Contract Form C 1/23/2023
Appendix A Project Files
Appendix Al Appendices List C 1/23/2023
Appendix A2 Electronic Files
Appendix A2.A|East End Bridge DNR R 2022
Appendix A2.B|Project Lidar R January 2023
Appendix A2.C|Project Files R January 2023
Appendix A2.D|Bathymetry Survey R 2019
Appendix A3 Primary Survey Control Data
Appendix A3.A|SR520 Differential Level Report R May 2005
Appendix A3.B|SR520 GPS Control Network R November 2004
Appendix A-B As Built Plans and Construction
Appendix A-B1 As Built Plans and Construction - WABN
Construction Contract Plans - SR 520 Montlake to Evergreen Pt.
Appendix A-B1.A|Bridge West Approach Bridge North, 24th Ave. Bridge Extension & Br. R 4/4/2014
No. 520/6 Widening
Appendix A-B1.B|West Approach Bridge North (WABN) Disc Bearings R 4/12/2016
Appendix A-B1.C{West Approach Bridge North (WABN) Isolation Bearings R 9/14/2015
Construction Contract Provisions - SR 520 Montlake to Evergreen Pt.
Appendix A-B1.D|Bridge West Approach Bridge North, 24th Ave. Bridge Extension & Br. R 7123/2014
No. 520/6 Widening
Appendix A-B1.E|WABN As Built Plans
Appendix A-B1.E.1 Volume 01 R 4/4/2014
Appendix A-B1.E.2 Volume 02 R 4/4/2014
Appendix A-B1.E.3 Volume 03 R 4/4/2014
Appendix A-B1.E.4 Volume 04 R 4/4/2014
Appendix A-B1.E.5 Volume 05 R 4/4/2014
Appendix A-B1.E.6 Volume 06 R 4/4/2014
Appendix A-B1.E.7 Volume 07 R 4/4/2014
Appendix A-B1.E.8 Volume 08 R 4/7/2014
Appendix A-B1.E.9 Volume 09 R 4/4/2014
Appendix A-B1.E.10 Volume 10 R 4/4/2014

Appendix A-B1.F[WABN-Requests for Information
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix A-B1.F.1 WABN RFI Log R 6/1/2018
Appendix A-B1.F.2 WABN RFI Questions & Answers R 6/1/2018

Appendix A-B1.G|WABN DCRs & IDRs
Appendix A-B1.G.1 WABN DCRs & IDRs Part 1 R 6/14/2018
Appendix A-B1.G.2 WABN DCRs & IDRs Part 2 R 6/14/2018
Appendix A-B2 WABN Calculations R March 2014
Appendix A-B3 As Built Plans and Construction - FB&L
. As Built Plans - Floating Bridge and Landings, WSDOT Br. No. 520/8,
Appendix A-B3Al5q/8 5N 520/8.55
Appendix A-B3.A.1 As Built Plans Volume 01 R 12/8/2017
Appendix A-B3.A.2 As Built Plans Volume 02 R 12/8/2017
Appendix A-B3.A.3 As Built Plans Volume 03 R 11/1/2017
Appendix A-B3.A.4 As Built Plans Volume 04 R 12/8/2017
Appendix A-B3.A.5 As Built Plans Volume 05 R 8/18/2017
Appendix A-B3.A.6 As Built Plans Volume 06 R 8/11/2017
Appendix A-B3.A.7 As Built Plans Volume 06a R 8/11/2017
Appendix A-B3.A.8 As Built Plans Volume 06b R 8/18/2017
Appendix A-B3.A.9 As Built Plans Volume 07 R 8/26/2017
Appendix A-B3.A.10 As Built Plans Volume 07a R 8/25/2017
Appendix A-B3.A.11 As Built Plans Volume 08 R 8/11/2017
Appendix A-B3.A.12 As Built Plans Volume 09 R 8/18/2017
Appendix A-B3.A.13 As Built Plans Volume 10 R 8/11/2017
Appendix A-B3.A.14 As Built Plans Volume 11 R 8/11/2017
Appendix A-B3.A.15 As Built Plans Volume 12 R 12/8/2017
Appendix A-B3.A.16 As Built Plans Volume 13 R 11/6/2017
Appendix A-B3.A.17 As Built Plans Volume 14a R 8/18/2017
Appendix A-B3.A.18 As Built Plans Volume 14b R 12/13/2017
Appendix A-B3.A.19 As Built Plans Volume 14c R 9/28/2012
Appendix A-B3.A.20 As Built Plans Volume 14d R 2/15/2017
Appendix A-B3.A.21 As Built Plans Volume 15 R 10/20/2017
Appendix A-B3.A.22 As Built Plans Volume 15a R 10/25/2017
Appendix A-B3.A.23 As Built Plans Volume 16 R 10/24/2017
Appendix A-B3.A.24 As Built Plans Volume 17 R 12/8/2017
Appendix A-B3.A.25 As Built Plans Volume 18 R 10/11/2017
Appendix A-B3.A.26 As Built Plans Volume 19 R 8/18/2017
Appendix A-B4 As Built Plans and Construction - WCB
Appendix A-B4.A West Conne_ction Bridge (WCB) Disc Bearings (Stamped Drawings R 12/20/2013
and Calculations)
Appendix A-B4.B|West Connection Bridge, WSDOT Br. No. 520/7.7S As Built 2/11/2014
I-5 Lakeview Blvd to Shelby St: Roanoke St Over I-5 Bridge (Br. No.
Appendix A-B5 5/569), S-E Ramp Tunnel (Br. No. 5/568S-E), Pump Station, I-5 Walls R 8/16/1963
(orig.)

. SR 520 10th Ave North to Delmar Drive As-builts: Br. No. 520/1, Br.

Appendix A-B6 No. 520/2, SR 520 Walls (orig.) 10/21/1963
Appendix A-B7 10th Ave E. Slide Report and Mitigation Varies
Appendix A-B8 SR 520 Portage Bay Bridge As-builts: Br. No. 520/3, Br. No. 520/3E-N 8/25/1961

. Load Rating Summary Sheets and Condition Reports: Br. No. 5/569, .

Appendix A-B9 Br. No. 52031, Br. No.y520/2, Br. No. 520/3, Br. l\rl)o. 520/3E-N R Varies
Appendix A-B10 Montlake Phase - As Built Plans
Appendix A-B10.A Montlake Phase - Drainage Plans R Varies
Appendix A-B10.B Montlake Phase - Electrical/lllumination/ITS R Varies
Appendix A-B10.C Montlake Phase - Environmtental R Varies
Appendix A-B10.D Montlake Phase - Fire Underlid Systems R Varies
Appendix A-B10.E Montlake Phase - Landscaping/Urban Design R Varies

Request for Proposal

20f21




Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix A-B10.F Montlake Phase - MOT R Varies
Appendix A-B10.G Montlake Phase - Roadway R Varies
Appendix A-B10.H Montlake Phase - Signals R Varies
Appendix A-B10.1 Montlake Phase - Structure Plans R Varies
Appendix A-B10.J Montlake Phase - Utilities R Varies
Appendix A-B10.K Montlake Phase - Signs R Varies

Appendix A-B11 I-5 Contract Plans
Appendix A-B13.A I-5 Contract Plans - Volume 1 R Varies
Appendix A-B11.B I-5 Contract Plans - Volume 2 R Varies
Appendix A-B11.C I-5 Contract Plans - Volume 3 R Varies
Appendix A-B11.D I-5 Contract Plans - Volume 4 R Varies
Appendix A-B11.E I-5 Contract Plans - Volume 5 R Varies
Appendix A-B12 Portage Bay Shores, Apartment Building - As Built Plans
Appendix A-B12.A|Portage Bay Shores, 24 Unit Apartment Building - As Built Plans R 10/16/1958
Appendix A-B12.B|Portage Bay Shores, Lake Level and Moorage Level - As Built Plans R 10/16/1958
Appendix A-B13 As Built Plans.a.nq Constrqction - SR 520 Medina to SR 405
Vicinity Eastside Transit and HOV
Appendix A-B13.A |,if)\B/uilt Plans - SR 520 Medina to SR 405 Vicinity Eastside Transit and
Appendix A-B13.A.1 Roll #0 - (IN) R 2/1/2017
Appendix A-B13.A.2 Roll #1 - (VM, RSK, RS)
Appendix A-B13.A.2.A (VM) Vicinity Map R 8/24/2015
Appendix A-B13.A.2.B (RSK) Road Sections Key Map R 8/24/2015
Appendix A-B13.A.2.C (RS) Road Sections R 12/22/2014
Appendix A-B13.A.3 Roll #2 - (AL, RWF, SP, US, PR)
Appendix A-B13.A.3.A (AL) Alignment R 8/24/2015
Appendix A-B13.A.3.B (RWF) ROW Fence R 2/19/2016
Appendix A-B13.A.3.C (SP) Site Preparation R 8/26/2015
Appendix A-B13.A.3.D (US) Ground Improvement Areas R 8/26/2015
Appendix A-B13.A.3.E (PR) Roadway Profile R 12/22/2014
Appendix A-B13.A.4 Roll #3 - (DR, KDR, DP, KDP, DRD, KDRD, DPD)
Appendix A-B13.A.4.A (DR) Drainage Plans R 8/27/2015
Appendix A-B13.A.4.B (KDR) Kirkland Drainage Plans R 8/26/2015
Appendix A-B13.A.4.C (DP) Drainage Profiles R 7/131/2015
Appendix A-B13.A.4.D INTENTIONALLY OMITTED
Appendix A-B13.A.4.E (DRD) Drainage Details R 12/22/2014
Appendix A-B13.A.4.F INTENTIONALLY OMITTED
Appendix A-B13.A.4.G (DPD) Pnd Details R 8/24/2015
Appendix A-B13.A.5 Roll #4 - (PE4, FP, FPA-FPH, SRD)
Appendix A-B13.A.5.A (PE4) Pond E4 R 8/27/2015
Appendix A-B13.A.5.B (FP) Fish Passage Trench Backfill Details R 8/24/2015
Appendix A-B13.A.5.C (FPA) Fish Passage A R 8/24/2015
Appendix A-B13.A.5.D (FPB) Fish Passage B R 8/24/2015
Appendix A-B13.A.5.E (FPC) Fish Passage C R 8/24/2015
Appendix A-B13.A.5.F (FPD) Fish Passage D R 8/24/2015
Appendix A-B13.A.5.G (FPE) Fish Passage E R 8/24/2015
Appendix A-B13.A.5.H (FPF) Fish Passage F R 8/24/2015
Appendix A-B13.A.5.1 (FPG) Fish Passage G R 8/24/2015
Appendix A-B13.A.5.J (FPH) Fish Passage H R 8/24/2015
Appendix A-B13.A.5.K (SRD) Stream Restoration Details R 8/24/2015
Appendix A-B13.A.6 Roll #5 - (UVM, UN, UT, UP, UD)
Appendix A-B13.A.6.A (UVM) Utility Key Map R 8/26/2015
Appendix A-B13.A.6.B (UN) Sanitary Utility Notes R 8/25/2015
Appendix A-B13.A.6.C (UP) Utility Profiles R 12/22/2014
Appendix A-B13.A.6.D (UT) Utility Plans R 12/22/2014
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix A-B13.A.6.E (UD) Utility Details R 8/26/2015
Appendix A-B13.A.7 Roll #6 - (AR, IR, LD, LG, LI, LL, LP, PL)
Appendix A-B13.A.7.A (AR) Architectural Drawings R 8/26/2015
Appendix A-B13.A.7.B (IR) Roadside Irrigation Plans R 8/27/2015
Appendix A-B13.A.7.C (LD) Landscape Details R 9/2/2015
Appendix A-B13.A.7.D (LG) Landscape Grading Plans R 8/27/2015
Appendix A-B13.A.7.E (LI) Landscape Irrigation Plans R 8/27/2015
Appendix A-B13.A.7.F (LL) Landscape Layout Plans R 8/20/2015
Appendix A-B13.A.7.G (LP) Landscape Planting Plans R 8/27/2015
Appendix A-B13.A.7.H (PL) Landscape Soil Prep & Roadside Planting R 8/27/2015
Appendix A-B13.A.8 Roll #7 - (PV, PVD)
Appendix A-B13.A.8.A (PV) Paving Plans R 9/2/2015
Appendix A-B13.A.8.B (PVD) Paving Details R 8/27/2015
Appendix A-B13.A.9 Roll #8 - (MK, MKD, PP)
Appendix A-B13.A.9.A (MK) Paving Marking Plans R 8/27/2015
Appendix A-B13.A.9.B (MKD) Paving Marking Details R 8/27/2015
Appendix A-B13.A.9.C (PP) Paths-Trails Marking Details R 8/27/2015
Appendix A-B13.A.10 Roll #9 - (RWK, R01-R49)
Appendix A-B13.A.10.A (RWK) Wall Key Maps R 2/19/2016
Appendix A-B13.A.10.B (R) Retaining Walls 01 - 49 R 2/19/2016
Appendix A-B13.A.11 Roll #10 - (R50 - R105) R 8/25/2015
Appendix A-B13.A.12 Roll #11 - (RD, WR)
Appendix A-B13.A.12.A (RD) Retaining Walls Details R 8/25/2015
Appendix A-B13.A.12.B (WR) Geosynth Walls R 8/27/2015
Appendix A-B13.A.13 Roll #12 - (N, ND, NH, CMS-1,NT)
Appendix A-B13.A.13.A (N) Noise Wall Plans R 12/22/2014
Appendix A-B13.A.13.B (ND) Noise Wall Details R 12/22/2014
Appendix A-B13.A.13.C (NH) Noise Screen Wall R 9/2/2015
Appendix A-B13.A.13.D (CMS1) Cantilever Moment Slab Plans R 8/26/2015
Appendix A-B13.A.13.E (NT) North Trail Structures R 8/26/2015
Appendix A-B13.A.14 Roll #13 - (ITN, IT, ITD)
Appendix A-B13.A.14.A (ITN) ITS Construction Notes and Schedules R 9/21/2015
Appendix A-B13.A.14.B (IT) ITS Plans R 9/21/2015
Appendix A-B13.A.14.C (ITD) ITS Details R 9/21/2015
Appendix A-B13.A.15 Roll #14 - (SS, SN, SN-P, SG, SGD, ST)
Appendix A-B13.A.15.A (SS) Sign Spec R 9/21/2015
Appendix A-B13.A.15.B (SN) Signing Plans R 9/21/2015
Appendix A-B13.A.15.C (SN-P) Paths-Trails Signing Plans R 12/22/2014
Appendix A-B13.A.15.D (SG) Sign Layout R 12/22/2014
Appendix A-B13.A.15.E (SGD) Sign Structure Details R 9/21/2015
Appendix A-B13.A.15.F (ST) Emergency Access Gate Detail R 2/19/2016
Appendix A-B13.A.16 Roll #15 - (BG1) Evergreen Lid Plans R 12/22/2014
Appendix A-B13.A.17 Roll #16 - (BG2) 84th Lid Plans R 8/27/2015
Appendix A-B13.A.18 Roll #17 - (BG3) 92nd Lid Plans R 8/27/2015
Appendix A-B13.A.19 Roll #18 - (BG4) Bellevue Way Bridge Plans R 8/27/2015
Appendix A-B13.A.20 Roll #19 - (BG5, BG7, BG8)
Appendix A-B13.A.20.A (BG5) 108th Overcrossing Plans R 8/27/2015
Appendix A-B13.A.20.B (BG7) 108th Bridge Plans R 8/27/2015
Appendix A-B13.A.20.C (BG8) Pedestrian Undercrossing Plans R 8/27/2015
Appendix A-B13.A.21 Roll #20 - (PC1, PC2, PT)
Appendix A-B13.A.21.A (PC1) Pedestrian Creek 1 R 8/26/2015
Appendix A-B13.A.21.B (PC2) Pedestrian Creek 2 R 8/26/2015
Appendix A-B13.A.21.C (PT) Pedestrian Crossing Plans R 8/26/2015
Appendix A-B13.A.22 Roll #21 - (TF1, TF2, TF3, TF5, FP1, FP3)
Appendix A-B13.A.22.A (TF1) EVG Transit Facility R 12/22/2014
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix A-B13.A.22.B INTENTIONALLY OMITTED
Appendix A-B13.A.22.C (TF3) 92nd Transit Facility R 8/6/2015
Appendix A-B13.A.22.D (TF5) Transit Facility Details R 8/6/2015
Appendix A-B13.A.22.E (FP1) EVG Fire Protection R 8/20/2015
Appendix A-B13.A.22.F (FP3) 92nd Fire Protection R 8/6/2015
Appendix A-B13.A.23 Roll #22 - Valley As-Builts
Appendix A-B13.A.23.A Valley Index R 6/19/2015
Appendix A-B13.A.23.B ILO Plans
Appendix A-B13.A.23.B.1|ILO (1) Evergreen Plans R 5/26/2016
Appendix A-B13.A.23.B.2|ILO (2) 84th Plans
Appendix A-B13.A.23.B.2.A |ILO 84th Plans R 5/26/2016
Appendix A-B13.A.23.B.2.B |Signed & Stamped Valley As-Built ILO41 R 9/13/2017
Appendix A-B13.A.23.B.3(ILO (3) 92nd Plans R 5/26/2016
Appendix A-B13.A.23.C ILU Plans
Appendix A-B13.A.23.C.1{ILU (1) Evergreen Plans R 5/26/2016
Appendix A-B13.A.23.C.2[ILU (2) 84th Plans R 5/26/2016
Appendix A-B13.A.23.C.3[ILU (3) 92nd Package A R 5/26/2016
Appendix A-B13.A.23.C.4(ILU (4) 92nd Package B R 5/26/2016
Appendix A-B13.A.23.D ILN, IL, ILD Mainline West R 5/26/2016
Appendix A-B13.A.23.E ILN, IL, ILD Mainline Central R 5/26/2016
Appendix A-B13.A.23.F ILN, IL, ILD Mainline East R 5/26/2016
Appendix A-B13.A.23.G ILT Plans
Appendix A-B13.A.23.G.1|Evergreen Plans R 9/29/2015
Appendix A-B13.A.23.G.2|ILT 92nd Plans R 9/29/2015
Appendix A-B13.A.23.H TS Plans
Appendix A-B13.A.23.H.1|TS (1) - BW Permanent Signals R 9/29/2015
Appendix A-B13.A.23.H.2|TS (2) - 108th Permanent Signals R 9/29/2015
Appendix A-B13.A.23.1 BPW, BPD Plans R 9/29/2015
Appendix A-B14 As Built Plans and Construction - E Roanoke St, TIB R July 1991
Appendix A-B15 As Built Plans and Construction - 901 E Roanoke St R June 2016
Appendix A-B16 As Built Plans and Construction - Frolund Property R June 2010
Appendix B Specifications
Appendix B1 INTENTIONALLY OMITTED
Appendix B2 Standard Specifications (M 41-10) C August 2021
Appendix B3 Special Provisions
Appendix B3.A]Instructions for GSP C Varies
Appendix B3.B|General Special Provisions C Varies
Appendix B4 WSDOT Northwest Region General Special Provisions
Appendix B4.A|Instructions for NWR Electrical Special Provisions C 1/11/2023
Appendix B4.B|Instructions for NWR ITS Special Provisions C 1/11/2023
Appendix B4.C|Instructions for NWR Landscape Special Provisions C 9/12/2019
Appendix B4.D|Instructions for NWR Miscellaneous Special Provisions C 1/11/2023
Appendix B4.EJWSDOT Northwest Region Special Provisions C Varies
Appendix B5 INTENTIONALLY OMITTED
Appendix B6 INTENTIONALLY OMITTED
Appendix B7 INTENTIONALLY OMITTED
Appendix B8 City of Se_attle Standard Specifications for Road, Bridge and Municipal
Construction
Appendix B8.A City of Se_attle Standard Specifications for Road, Bridge and Municipal c 2023
Construction
Appendix B8.B Amendments to_C;ity of Seattle Standard Specifications for Road, c 11/3/2021
Bridge and Municipal Construction
Appendix B9 King County Metro Electrical Mini Specification C 1/1/2021
Appendix B10 Project Specifications C 12/24/2022
Appendix B11 WSDOT Telecommunication Infrastructure Cable Standards C May 2018
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix C Commitment Lists
Appendix C1 Environmental Commitments List C 12/13/2022
Appendix D Manuals
Appendix D1 WSDOT Bridge Design Manual (LRFD) (M 23-50) C June 2022
Appendix D2 WSDOT Construction Manual (M 41-01) C 5/2/2022
Appendix D3 WSDOT Design Manual (M 22-01) C 9/21/2021
Appendix D4 WSDOT Environmental Manual (M 31-11) C 6/23/2022
Appendix D5 WSDOT Geotechnical Design Manual (M 46-03) C 2/10/2022
Appendix D6 WSDOT Highway Runoff Manual (M 31-16) C 4/30/2019
Appendix D7 WSDOT Hydraulics Manual (M 23-03) C 3/1/2022
Appendix D8 WSDOT Local Agency Guidelines (M 36-63) C 6/22/2022
Appendix D9 WSDOT Maintenance Manual (M 51-01) C 3/17/2021
Appendix D10 WSDOT Materials Manual (M 46-01) C 1/11/2022
Appendix D11 WSDOT Pavement Surface Condition Field Rating Manual for Asphalt C 2/1/1999
Pavements
Appendix D12 WSDOT Plans Preparation Manual (M 22-31) C April 2022
Appendix D13 WSDOT Organizational Conflicts of Interest Manual (M 3043) C 1/8/2020
Appendix D14 WSDOT Right of Way Manual (M 26-01) C 11/23/2021
Appendix D15 WSDOT Roadside Policy Manual (M3110) C 10/29/2013
Appendix D16 WSDOT Roadside Manual (M 25-30) C 7/1/2003
Appendix D17 Standard Plans (M 21-01) C 9/1/2021
Appendix D18 WSDOT Electronic Engineering Data Standards (M 3028) C 10/1/2017
Appendix D19 WSDOT Traffic Manual (M 51-02) C 5/21/2021
Appendix D20 WSDOT Utilities Accommodation Policy (M 22-86) C March 2016
Appendix D21 WSDOT Utilities Manual (M 22-87) C February 2019
Appendix D22 WSDOT Communications Manual (M 3030) C 2/10/2022
Appendix D23 WSDOT Highway Surveying Manual (M 22-97) C 1/1/2005
Appendix D24 WSDOT Temporary Erosion and Sediment Control Manual (M 3109) C 5/21/2019
. Washington State Modifications to the Manual on Uniform Traffic
Appendix D25 Control ?Devices (MUTCD) ¢ 11/3/2017
Appendix D26 WSDOT Sign Fabrication Manual (M 55-05) C 7/23/2021
Appendix D27 g;?;;;:lg?&( gz_za;raﬁlc Control Guidelines for Maintenance c 5/17/2021
. FHWA Manual on Uniform Traffic Control Devices for Streets and
Appendix D28 Highways (MUTCD) 2009 Edition with May 2012 Revisions 1 and 2 c 5/14/2012
Appendix D29 WSDOT Bridge Inspection Manual (M36-64) 1/24/2022
Appendix D30 (Cétél)\(/)\}‘gsg)tle Right-of-Way Opening and Restoration Rule C 1/1/2017
Appendix D31 City of Seattle Standard Plans for Municipal Construction
Appendix D31.A|City of Seattle Standard Plans for Municipal Construction C 2023
Appendix D31.B Amendmgnts to City of Seattle Standard Plans for Municipal 11/3/2021
Construction
Appendix D32 WSDOT HOV Design Guide for the Northwest Region (M 22-98) C 3/1/2005
Appendix D33 INTENTIONALLY OMITTED
Appendix D34 Streets lllustrated: City of Seattle Right-of-Way Improvements Manual C 6/21/2022
Appendix D35 Seattle Department of Transportation Traffic Control Manual for In- c February 2018
Street Work
Appendix D36 FHWA Traffic Control Systems Handbook C October 2005
Appendix D37 SPU Design Standards and Guidelines (DSG) C August 2022
Appendix D38 FHWA Flexibility In Highway Design C 1997
Appendix D39 INTENTIONALLY OMITTED
Appendix D40 Northwest Region, Area 5 Integrated Roadside Vegetation C 2018
Management Plan
Appendix D41 Department of Ecology Criteria for Sewage Works Design January 2022
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix D42 INTENTIONALLY OMITTED
. King County Department of Transportation Road Services Division,
Appendix D43 Road Design and Construction Standards November 2016
Appendix D44 Department of Health Water System Manual C June 2020
Appendix D45 Seattle Department of Transportation ADA Policies and Technical
Memorandums
Appendix D45.A Seattl_e Department Qf Transportation Companion Ramp C 7/11/2018
Requirements Technical Memorandum
Appendix D45.B Seattle Departmer_1t Qf Transportation Policy for ADA Compliance c 8/5/2015
Assessment of Existing Curb Ramps
Appendix D45.C Seattle D_epartment Of Transportation Policy for Curb Ramp c 9/1/2015
Flares/Wings
Appendix D45.D|INTENTIONALLY OMITTED
Appendix D45.E Seattle Departmgnt Of Transportation Policy for Curb Ramps at T- c 3/23/2016
Shaped Intersections
Appendix D45.F Seattle Department Of Transportation Policy for MEF Documentation c 6/1/2017
for Curb Ramps
. Seattle Department Of Transportation Policy for Accessible Pedestrian
Appendix D45.G Signal (APS) Installation Requirements Memorandum c 10/2712017
Appendix D45.H Seattle Department pf Transportatlon Policy for Crosswalk Markings c 5/9/2018
and Curb Ramp Obligations
Appendix D451 Seattle De_par_tment of Transportation Policy for Curb Bulbs and Curb c 5/9/2018
Ramp Obligations
Appendix D45.J Seattle Department Of Transportation Curb Ramp Triggers Technical C 10/5/2018
Memorandum
. Seattle Department of Transportation Policy for Designated Disabled
Appendix D45.K Parking in the Right-of-Way C 6/12/2019
. Seattle Department of Transportation Designated Disabled Parking in
Appendix D45.L the Right-of-Way: Requirements and Guidelines c 6/12/2019
. Seattle Department of Transportation Detectable Warning Surfaces:
Appendix D45.M Requirements and Design & Installation Considerations ¢ 41212020
. Seattle Department of Transportation Accessible Pedestrian Signal
Appendix D45.N (APS) and ADA Compliance Technical Memorandum ¢ 9/15/2017
Appendix D45.0 Seattl_e Department of Transportation Policy for Companion Ramp c 7/11/2018
Requirements
Appendix D46 INTENTIONALLY OMITTED
Appendix D47 INTENTIONALLY OMITTED
Appendix D48 Sez_;lttle DepartmenF of Parks and Recreatlo.n Tree Management, c 11/7/2022
Maintenance, Pruning, and/or Removal Policy
Appendix D49 Project Delivery Memos
Appendix D49.A[#22-03 — Complete Streets Implementation C 6/27/2022
Appendix D49.B #22-01 — Vertical Clearance for Water Crossing Bridges and Buried c 4/27/2022
Structures
Appendix D49.C|#21-02 — Applying Professional Stamps C 7/1/2021
Appendix D49.D #21-01 —_Pedest_nan Accommodation in Alteration and Pavement c 5/11/2021
Preservation Projects
Appendix D49.E #19?01 — Freeway Work Zon_e Variable Regulatory Speed Limit and c 4/25/2019
Advisory Speed Implementation
Appendix D50 INTENTIONALLY OMITTED
Appendix D51 INTENTIONALLY OMITTED
Appendix D52 Development Charges (Director's Rule FIN-220.2, Rev.2.) C 7/1/2021
Appendix D53 Wshington State Department of Health (DOH) Guidance Document: March 2004

Cross-Connection Control for Small Water Systems

Request for Proposal

7 of 21




Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
. Washington Department of Health: Water System Design Manual
Appendix D54 DOH Pub 331-123 C June 2020
Appendix E Environmental
Appendix E1 NEPA/SEPA Compliance Documents
Appendix E1.A|Record of Decision C August 2011
Appendix E1.B SR 520, I-5 to Medina: Bridge Replacement and HOV Project Final C 5/26/2011
Environmental Impact Statement
Appendix E1.C[SEPA Addendum: Public Place Designation
Appendix E1.C.1 SEPA Addendum: Public Place Designation C 10/3/2011
Appendix E1.C.2 SEPA Addendum: Public Place Authorization Exhibit C September 2011
Appendix EL.D|INTENTIONALLY OMITTED
Appendix E1.E|SEPA Addendum: Floating Bridge and Landings C 11/18/2011
Appendix E1.F[INTENTIONALLY OMITTED
Appendix E1.G|NEPA-SEPA Environmental Reevaluation Kenmore Yard C 12/8/2011
Appendix E1.H|NEPA Environmental Reevaluation: Floating Bridge and Landings C 1/25/2012
Appendix EL.I|[INTENTIONALLY OMITTED
Appendix E1.J|NEPA/SEPA Environmental Reevaluation: Kenmore Yard Update C 7/16/2012
Appendix ELK NEPA/SEPA Enwronmental Reevaluatlon: Floating Bridge and 10/22/2012
Landings Proposed Final Design Features
Appendix E1.L NEPA/SEP_A Environmental Reevaluation: Temporary Westside Over- 2/1/2013
water Staging Area
Appendix E1.M|NEPA/SEPA Environmental Reevaluation: West Connection Bridge 2/1/2013
Appendix E1.N[NEPA/SEPA Environmental Reevaluation: Floating Bridge Demolition C 4/20/2016
. NEPA/SEPA Environmental Reevaluation: West Approach Bridge
Appendix E1.0 South (WABS) and Montlake Lid Design Refinements ¢ 10/31/2016
. NEPA/SEPA Memorandum: Pontoon Outfitting and Moorage at the
Appendix E1.P Port of Tacoma East Blair Berth 1 c 3/22/2012
NEPA/SEPA Memorandum: Proposed Changes to Construction
Appendix E1.Q|Elements and Delivery Methods for the Floating Bridge and Landings C 5/14/2012
Phase of the Project
Appendix E1L.R[INTENTIONALLY OMITTED
Appendix E1.S NEPA/SEPA Memorandum: Revised Design of the Temporary c 7/16/2012
Eastside Over-water Staging Area
Appendix E1.T[NEPA/SEPA Memorandum: Additional Geotechnical Investigations 7/20/2012
Appendix E1.U[NEPA/SEPA Memorandum: Increased Peak Construction Truck Trips C 8/28/2012
Appendix EL.V|INTENTIONALLY OMITTED
Appendix E1L.W|NEPA/SEPA Memorandum: Installation of Additional Moorage Buoys C 10/29/2012
Appendix E1.X NEPA/SEPA Memorandum: Reecmd Changes to Stormwater c 1/31/2013
Management for the Floating Bridge
Appendix E1.Y glEiESiSEPA Technical Memorandum: Installation of PATON Buoy c 2/14/2017
Appendix E1.Z|NEPA/SEPA Technical Memorandum: Channel Marker Repair 3/31/2017
Appendix E1.AA NEPA/SE_PA Tecnnrcal Memorandum: Montlake Phase Limits of c 2/6/2017
Construction Revisions
Appendix E1.BB NI_E_PA/_SEPA Technical Memorandum: Addendum to the Final Wetland C 6/28/2017
Mitigation Report
Appendix E1.CC NEPA/SEPA Memorandum: Pontoon Repairs at Vigor Industrial C 6/6/2013
Drydocks
Appendix E1.DD NEPA/SEPA Memorandum: Pontoon Outfitting and Moorage at Port of c 8/20/2013
Tacoma Terminal 7
Appendix EL.LEE|INTENTIONALLY OMITTED
Appendix E1.FF|[NEPA/SEPA Memorandum: Pontoon Repairs with Coffer Cell C 11/12/2013
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Appendix Al - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix E1.GG[NEPA/SEPA Memorandum: West Approach Bridge North C 1/23/2014
Appendix E1.HH NEPA/SEI_DA Memorandum: West Approach Bridge North — Foster c 3/11/2014
Island Refinements
Appendix EL.I NEI_DA/SEPA Memorandum: West Approach Bridge North — Design c 2/9/2014
Refinement at Foster Island
Appendix E1.JJ|NEPA/SEPA Memorandum: Tolling Equipment Final Design C 5/29/2014
. NEPA/SEPA Technical Memorandum: Changes to Eastside
Appendix ELKK Construction Haul Routes and Truck Trips ¢ 121412015
Appendix E1.LL|NEPA/SEPA Memorandum: Geotechnical Investigation Update C 1/6/2015
Appendix E1.MM NEPA/SEPA Tec.hnical Memorandum: First Amendment to the Section c 2/9/2016
106 Programmatic Agreement
Appendix E1.NN|NEPA/SEPA Technical Memorandum: Tolling Equipment Installation C 7/21/2016
Appendix E1.00 NEPA/SEP_A Environmental Reevaluation: Montlake Market Closure c 7/18/2018
and Demolition
Appendix E1PP NEPA/SEPA Montlake Contruction Phase Design Revisons Technical c 12/10/2019
Memorandum
. NEPA/SEPA Environmental Reevaluation: Wireless Communication
Appendix E1.QQ Facility Removal and Relocation ¢ 9/4/2018
Appendix E1.RR|NEPA/SEPA Environmental Reevaluation: 1-5 Design Refinements C 10/21/2019
Appendix E1.SS|NEPA/SEPA I-5 Haul Route Modifications Technical Memorandum C 7/9/2020
Appendix ELTT NEP_A/SEP_A Environmental Reevaluation: Portage Bay Bridge to I-5 c 2/18/2021
Design Refinements
Appendix E1.UU|NEPA/SEPA Boyer Steps Design Technical Memorandum C 1/20/2022
SR 520, I-5 to Medina: Bridge Replacement and HOV Project
Appendix E1.VV|Queen City Yacht Club Slip and Pier Modifications Technical C 11/2/2022
Memorandum
Appendix E2 Environmental Project Description Narrative R December 2022
Appendix E3 INTENTIONALLY OMITTED
Appendix E4 Endangered Species Act Documents
Appendix E4.A|Biological Assessment and Appendices C November 2010
Appendix E4.A.1 NMFS Biological Opinion C 5/20/2011
Appendix E4.A.2 NMFS R0O01 C 1/11/2012
Appendix E4.A.3 NMFES R002 C 1/31/2013
Appendix E4.A.4 NMFS R0O03 C 1/22/2014
Appendix E4.A.5 NMFS R004 C 5/7/2015
Appendix E4.A.6 NMFS R005 C 2/19/2016
Appendix E4.A.7 NMFS R006 C 8/25/2016
Appendix E4.A.8 NMFS R007 C 3/26/2020
Appendix E4.A.9 USFWS Biological Opinion C 4/15/2011
Appendix E4.A.10 USFWS R001 C 1/10/2012
Appendix E4.A.11 USFWS R002 C 7/27/2012
Appendix E4.A.12 USFWS R003 C 1/3/2013
Appendix E4.A.13 USFWS R004 C 11/26/2013
Appendix E4.A.14 USFWS R005 C 4/29/2015
Appendix E4.A.15 USFWS R006 C 2/11/2016
Appendix E4.A.16 USFWS R007 C 9/9/2016
Appendix E4.A.17 USFWS R008 C 2/4/2020
Appendix E4.B[Bubble Curtain Plans R 6/10/2009
Appendix E4.C|Pile Driving Flow Chart R 12/3/2022
Appendix E5 Section 106 Programmatic Agreement
Appendix E5.A|SR 520 Section 106 Programmatic Agreement C 5/2/2011
Appendix E5.B|First Amendment to the Section 106 Programmatic Agreement C 9/10/2015
Appendix E5.C{Second Amendment C TBD
Appendix E6 Unanticipated Discovery Plan C August 2020
Appendix E7 Historic Properties and Archaeologically Sensitive Areas Exhibit C August 2022
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix E8 Community Construction Management Plan (CCMP) R June 2022
Appendix E9 Tree and Vegetation Management and Protection Plan (TVMPP) C December 2022
Appendix E10 INTENTIONALLY OMITTED
Appendix E11 INTENTIONALLY OMITTED
Appendix E12 Sustainability Performance Relationships R 11/14/2016
Appendix E13 WSDOT Fish Exclusion Protocols and Standards R 8/20/2012
Appendix E14 Use of Recycled Concrete Aggregate in PCCP R June 2009

. Montlake Texico NW3242 - Remedial Investigation Report for
Appendix E15 Montlake Gas Station

Appendix E15.A Montlake Texico NW3242 - Remedial Investigation Report for R 3/10/2020
Montlake Gas Station
. VCP NW 3242 - Erratum for the Montlake Gas Station Remedial
Appendix E15.8 Investigation (RI) Report dated March 2020 R 9/28/2021
Appendix E16 SR 52_0 I-5 to Montlake - 1/C and Bridge Replacement Hazardous C 6/6/2022
Materials Baseline Report
Model Toxics Control Act (MTCA) Exceedances, State Route (SR) 520
Appendix E17 West Approach Bridge - North (WABN) Geotechnical Explorations,
Seattle, Washington
Model Toxics Control Act (MTCA) Exceedances, State Route (SR) 520
Appendix E17.A|West Approach Bridge - North (WABN) Geotechnical Explorations, R 9/13/2013
Seattle, Washington
. Updates from the State Route 520 Bridge Replacement and High
Appendix E17.8 Ogcupancy Vehicle Program, Seattle, V?/ashir?gton ° R 6/20/2019
Appendix E18 Methane Monitoring of Former Miller Street Landfill R 4/25/2022
Appendix E19 Environmental Constraints Plan R December 2022
Appendix E20 WABN Landfill Gas Monitoring Logs R 3/8/2017
Appendix E21 SpiII_Preve_ntion C_:ontrol and Countermeasures Plan Requirements for c 12/28/2015
Design-Build Projects
Appendix E22 Good Faith Survey Reports
Appendix E22.A|SR 520 Bridge 513-10 R 2/10/2018
Appendix E22.B[SR 520 Bridge 520 3 and 520 3E-N R 2/10/2018
Appendix E22.C[SR 520 Bridge 520-5 and 520-5A R 2/10/18 and 2/15/18
Appendix E22.D[SR 520 Bridge 520 6 Bridge 520 7.5N Bridge 7.5 and Bridge 7.7S R 2/10/2018
Appendix E22.E|SR 520 Bridge 520 6A and 520 6N-E R 2/10/18 and 2/15/18
Appendix E22.F|I-5 Express Lanes Connection Project R 6/26/2020
Appendix E22.G|Good Faith Inspection Report R 8/17/2022
Appendix E23 West Approach Area Salmonid Migration Clear Zone R 7/24/2018

. Draft Bird Protection Plan SR 520, I-5 to Medina: Bridge Replacement
Appendix E24 and HOV Project I-5 to Montlake — I/C and Bridge Reglacen?ent R 8/1/2022
Appendix E25 WSDOT Bird Protection Protocols and Standards C 4/15/2021
Appendix E26 INTENTIONALLY OMITTED
Appendix E27 INTENTIONALLY OMITTED
Appendix E28 Groundwater Monitoring Memoranda

Groundwater Monitoring Memorandum - Quarter No. 1, Voluntary

Appendix E28.A|Cleanup Program NW3242, Montlake Gas Station, Seattle, R 6/27/2022
Washington
Groundwater Monitoring Memorandum - Quarter No. 2, Voluntary

Appendix E28.B|Cleanup Program NW3242, Montlake Gas Station, Seattle, R 10/4/2022
Washington
Groundwater Monitoring Memorandum - Quarter No. 3, Voluntary

Appendix E28.C|Cleanup Program NW3242, Montlake Gas Station, Seattle, R 1/9/2023

Washington
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Groundwater Monitoring Memorandum - Quarter No. 4, Voluntary
Appendix E28.D|Cleanup Program NW3242, Montlake Gas Station, Seattle, R TBD
Washington
Appendix E29 Montlake Texico - Remedial Action Completion Report
Appendix E29.A|Montlake Gas Station - Remedial Action Completion Report R 12/20/2021
Appendix E29.B[Montlake Gas Station Compliance Monitoring Plan Revised Exhibit 1 R March 2022
Appendix E29.C Montlake Gas Station - Remedial Action Completion Report R 5/12/2022
Addendum
Appendix E30 Traffic Noise Policy and Procedures R March 2020
. SR 520 Bridge Replacement and HOV Program, SR 520 I-5 to
Appendix E31 Montlake — I/C and Bridge Replacement, Noise Report R 912412020
Appendix F Forms
Appendix F1 INTENTIONALLY OMITTED
Appendix F2 Contract Bond - Highway Construction C January 2020
Appendix F3 Report of Survey Mark Form C 9/27/2016
Appendix F4 Request for Chemical Treatment Form C January 2015
Appendix F5 Site Inspection Form R January 2023
Appendix F6 Manufacturer's Certificate of Compliance Checklist Form R July 2019
Appendix F7 Contractor's Daily Report of Traffic Control Forms
Appendix F7.A|Contractor's Daily Report of Traffic Control - Summary R April 2004
Appendix F7.B|Contractor's Daily Report of Traffic Control - Traffic Control Log R March 2008
Appendix F8 ROM Sample R 7/28/2017
Appendix F9 City of Seattle RAM Form R 9/1/2014
Appendix G Geotechnical
Appendix G1 SR 520 I-5 to Montlake - I/C and Bridge Replacement Geotechnical c 12/20/2022
Baseline Report
Appendix G2 SR 520 I-5 to Montlake - I/C and Bridge Replacement Geotechnical
Data Report
Appendix G2.A SR 520 I-5 to Montlake - I/C and Bridge Replacement Geotechnical c 12/18/2022
Data Report
. SR 520 I-5 to Montlake - I/C and Bridge Replacement Geotechnical
Appendix G2.B Data Report Addendum c TBD
Appendix G3 SR 52_0 I-5 to Montlake - I/C and Bridge Replacement Seismic Design c 5/13/2022
Criteria Contract Document
Appendix G4 SR 52_0 I-5 to Montlake - 1/C and Bridge Replacement Seismic Design R 5/13/2022
Criteria Technical Memorandum
. SR 520 I-5 to Montlake — I/C and Bridge Replacement Explorations by
Appendix G5 Others Geotechnical Data Report R 5/5/2022
Appendix G6 SR 529 I-5 to Montlake - I/C and Bridge Replacement Soil Parameters R 8/5/2022
Technical Memorandum
Appendix G7 SR 520 I-_5 to Mor?tlake_ — 1/C and Bridge Replacement Conceptual R 9/30/2022
Geotechnical Engineering Report
Appendix G8 SR 520 I-5 tp Montlake — I/C and Bridge Replacement Project Seismic R 7/15/2021
Ground Motions Report
Appendix G9 PGA Creep Test Results
Appendix G9.A I-5 Interchange Improvement Project Permanent Ground Anchor R June 2022
Creep Test Results
Appendix G9.B We_st_ Approach Bridge - North Summary of Previous Construction R 7/25/2017
Activities
. Test Pile Geotechnical Data Report SR-520 MP ~0.50 to 2.10
Appendix G10 Evergreen Point Bridge Vicinity Test Pile Project 8/31/2010
Appendix G11 Existing Geotechnical Data Report 12/19/2006
Appendix G12 Limitations of Geotechnical Documents Technical Memorandum R 11/18/2011
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix G13 6819 Roanoke Expressway Portage Bay Bridge Pile Driving Logs,
Notes, and Summary
Appendix G13.A|6819 History R 1961 to 1963
Appendix G13.B|6819 Pile Driving Log 1 R 1961 to 1963
Appendix G13.C|6819 Pile Driving Log 2 R 1961 to 1963
Appendix G13.D[6819 Pile Notes 1 R 1961 to 1963
Appendix G13.E|6819 Pile Notes 2 R 1961 to 1963
Appendix G13.F|6819 Pile Summary R 1961 to 1963
Appendix G13.G|6819 Test Piles R 1961 to 1963
Appendix G14 I-5/Mercer I/C Post-Condition Survey and PBBRL Pre-Condition R 11/3/2022
Survey Exhibit
Appendix G15 Seattle Yacht Club Bulkhead Inspection R 7/12/2018
Appendix G16 Interstate 5 / Mercer Street to State Route 529 / Porte_lge 3ay I-5 R 11/11/2020
Interchange Improvements Project Geotechnical Engineering Report
. WA-RD 823.1: 1-90 Demonstration Project: Long-Term Performance of
Appendix G17 Tiebacks Installed in Glacially Overridden Clays R February 2020
. Ohio Department of Transportation Geotechnical Bulletin 7, Drilled
Appendix G18 Shaft Landslide Stabilization Design R 117/2020
Appendix G19 3-Dimensional Subsurface Contour Elevation InRoads DTM Files
Appendix G19.A|Top Elevations of CSESU 9B C December 2022
Appendix G19.B[Bottom Elevations of CSESU 9B C December 2022
Appendix G19.C|Top Elevations of CSESU 9C C December 2022
Appendix G19.D|Bottom Elevations of CSESU 9C C December 2022
Appendix G19.E|Bottom Elevations of CSESU 3 C December 2022
Appendix G20 Contract-Specified Instrumentation Plan Sheets C December 2022
Appendix G21 \(;\Qt?; Drainage System and WSDOT perforated pipe flow monitoring R 12/14/2022
Appendix G22 Test Pile Installation Data Report R October 2022
Appendix H Hydraulics
Appendix H1 I-5 to Montlake Interch_ange and Bridge Replacement Conceptual R September 2022
Supplemental Hydraulic Report
Appendix H2 INTENTIONALLY OMITTED
Appendix H3 SR 520 to Lake Wash!ngton I/C and Bridge Replacement Project Final June 2021
Supplemental Hydraulic Report
Appendix H4 I-5 Interchange Improvements Supplemental Hydraulic Report 1/8/2021
Appendix H5 SR 520 Bridge Replace_ment and HOV Project: I-5 To Medina R September 2010
Program Level Hydraulic Report
. City of Seattle Stormwater Manual (Joint Director's Rule SPU DWW-
Appendix H6 200/SDCI 10-2021) C July 2021
Appendix H7 Drainage Maintenance Manual Plan Sheets C June 2020
Appendix H8 ACPA Concrete Pipe Design Manual C October 2011
Appendix H9 DIPRA Ductile Iron Pipe on Supports C March 2017
Appendix H10 glegttle Public Utilities Public Drainage System Requirements DWW - c July 2021
Appendix H11 INTENTIONALLY OMITTED
Appendix H12 INTENTIONALLY OMITTED
Appendix H13 INTENTIONALLY OMITTED
Appendix H14 INTENTIONALLY OMITTED
. Report Preliminary Engineering Study - Phase 1 WPA Site 21
Appendix H15 Landslide Subsurface Drainage Program R 8/31/11
Appendix H16 WPA Site 21 - Existing CCTV Information R Varies
Appendix H16.A|WPA2-2 upstream to Blind Tap (“C” Trench) 1 R 3/12/2011
Appendix H16.B|WSDOT CB-1 upstream to Blind Tap R 3/12/2011
Appendix H16.C|WSDOT MH F upstream to WSDOT MH E R 3/12/2011
Appendix H16.D|WSDOT MH F downstream to Portage Bay R 3/12/2011
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix H16.E[WPA2-1 downstream to WPA2-5 1 R 2/26/2011
Appendix H16.F|WPA2-1 downstream to WPA2-5 2 R 3/12/2011
Appendix H16.G|[WPA2-2 upstream to Blind Tap (“C” Trench) 2 R 3/12/2011
Appendix H16.H|WPA2-2 outside drop to main line R 3/12/2011
Appendix H16.1|WPA 2-5 TO WPA 2-6 R 3/12/2011
Appendix H16.J|WPA2-2 upstream to WPA2-8 R 3/12/2011
Appendix | lllumination, Electrical and Intelligent Transportation Systems
Appendix 11 WSDOT Northwest Region Current Practices in Electrical Design C 12/28/2017
Appendix 12 WSDOT Northwest Region lllumination and Signal Details C 2005-2018
Appendix 13 WSDOT Northwest Region ITS Details C January 2018
. WSDOT Roadside Electrical and Electronic Systems Standard E1 -
Appendix 14 Roadside Power Distribution Design g c November 2022
Appendix 15 Illumination Design Supplement C February 2018
Appendix 16 WSDOT AGi32 Basics for WSDOT Highway Lighting C June 2016
Appendix 17 WSDQT Advgr_lced Inspection Class lllumination and Signal Systems R December 2018
Electrical Training
Appendix 18 WSDOT Northwest Region ITS Desigh Requirements C April 2020
Appendix 19 INTENTIONALLY OMITTED
Appendix 110 INTENTIONALLY OMITTED
Appendix 111 Seattle City Light Construction Work Practices C December 2022
Appendix 112 Seattle City Light Construction Standards C Varies
Appendix 113 Seattle City Light Requirements for Electrical Service Connection C 2023
Appendix 114 City of Seattle Right-of-Way Lighting Level Design Guidelines C 10/1/2019
Appendix 115 Seattle City Light Material Standards C Varies
Appendix 116 ;ii}gﬁ Parks and Recreation Design Standard Electrical System c 4/20/2011
Appendix 117 INTENTIONALLY OMITTED
Appendix 118 INTENTIONALLY OMITTED
Appendix 119 INTENTIONALLY OMITTED
Appendix 120 INTENTIONALLY OMITTED
Appendix 121 INTENTIONALLY OMITTED
Appendix 122 INTENTIONALLY OMITTED
Appendix 123 Seattle City Light Standards for Electrical Service C 2023
Appendix 124 Seattle City Light Stock Catalog C November 2021
Appendix 125 Concept of Operations for the SR 520 Reversible Express Lane R February 2020
Appendix 126 WSDOT AGI32 Starter File Instructions
Appendix 126.A|WSDOT AGI32 Starter File Instructions R 5/1/2019
Appendix 126.B|WSDOT AGI32 Starter File R 5/1/2019
Appendix J Pavement
Appendix J1 Portage Bay Bridge and Roanoke Lid Pavement Design Report R 3/19/2021
Appendix J2 SR 520 Montlake Phase Pavement Design Report R 4/20/2018
Appendix J3 SR 520 I-5 Interchange Improvement Pavement Design Report R 10/23/2020
Appendix J4 WSDOT Pavement Policy C September 2018
Appendix J5 INTENTIONALLY OMITTED
Appendix J6 City of Seattle Street As-Built Plans C Varies
Appendix J7 Casting Reinforcement Details C 717/2022
Appendix J8 Portage Bay Bridge and Roanoke Lid Project Pavement Design Report C 7/15/2022
Addendum
Appendix J9 Inlet Reinforcing Detail C October 2022
Appendix K Prevailing Wage Information
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix K1 Washington State Prevailing Wages for Public Works Contracts - King C 8/1/2022
County
Appendix K2 Supplemental to Wages C 8/1/2022
Appendix K3 Benefit Code Key C 8/1/2022
Appendix L Landscape and Urban Design
Appendix L1 Urban Design Exhibits R 12/12/2022
Appendix L2 Seattle Design Commission Report — SR 520 Segment R 4/2/2020
Appendix L3 American Standard For Nursery Stock R 4/14/2014
Appendix L4 INTENTIONALLY OMITTED
Appendix L5 Roanoke Park Historic District Sign Plan C November 2021
Appendix L6 Seattle Parks and Recreation Technical Specifications C January 2023
Appendix L7 Seattle Parks and Recreation Standard Details and Plans C May 2019
Appendix L8 INTENTIONALLY OMITTED
Appendix L9 I§(r3[;31§:geDepartment of Transportation Bicycle Guide Sign Standard C January 2018
Appendix L10 Wayfinding Sign Placement Summary C 12/10/2020
Appendix L11 Wayfinding Sign Placement Plan C 12/10/2020
Appendix L12 Pedestrian Wayfinding Design Intent Drawings and Specifications R July 2019
Appendix L13 Pedestrian Wayfinding Visual Design Standards C July 2019
Appendix L14 Offset Chart R 12/18/22
Appendix M Conceptual Plans
Appendix M1 Conceptual Plans BC December 2022
Appendix M2 Staging Plans R December 2022
Appendix M3 Project Work Area Plan R 12/27/2022
Appendix M4 Acoustical Screening Exhibit R 1/3/2023
Appendix M5 I-5 & I-5 Project Retaining Walls C 12/22/2022
Appendix M6 Montlake Phase Retaining Walls C 12/21/2022
Appendix M7 Pier Layouts and Horizontal Clearance Requirements C 12/12/2022
Appendix M8 PBBN and PBBS Pier 4 Layout Requirements C 12/12/2022
Appendix M9 Existing Bridge Demolition Plans C 12/21/2022
Appendix M10 Load Restriction Zone Plan R 12/8/2022
Appendix N Local Agency Agreements
Appendix N1 Maintenance and Operation Areas R 3/26/2021
Appendix N2 INTENTIONALLY OMITTED
Appendix N3 Street Use Permit C 7129/22
Appendix N4 GMB 1098 Signal Maintenance & Operations WSDOT/City of Seattle February 2020
Appendix O Design Documentation
Appendix O1 Design Documentation Package (DDP) Checklist C October 2022
Appendix 02 WSDOT Project File Checklist C January 2022
Appendix O3 Design Analysis Design Decision Template C June 2020
Appendix 04 INTENTIONALLY OMITTED
Appendix 05 INTENTIONALLY OMITTED
Appendix O6 Design Parameter Template C 718/2020
Appendix O7 Conceptual Design Approval C Varies
Appendix O8 Pre-Approved Design Analyses
Design Analysis #1 — WB SR 520 Mainline and WB SR 520 to NB I-5
Appendix O8.A[Connector Ramp (Part-Time Shoulder, Shoulder Width and Lateral C 11/23/2022
Clearance)
Appendix O8.B Design Analysis #2 — EB SR 520 Mainline (Shoulder Width and Lateral c 9/6/2022
Clearance)
Appendix 08.C Design Analysis #3 — WB SR 520 to SB I-5 Connector Ramp (Lateral c 9/26/2022

Clearance)
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Design Analysis #4 — WB SR 520 to NB I-5 Connector Ramp
Appendix 08.D|(Horizontal Radius, Horizontal Stopping Sight Distance and Lateral C 9/8/2022
Clearance)
Appendix O8.E Design Analysis #5 — WB SR 520 to E Roanoke Street Off-Ramp c 9/26/2022
(Lateral Clearance)
. Design Analysis #6 — SB |-5 to EB SR 520 Connector Ramp (Shoulder
Appendix O8.F Width & Lateral Clearance) € 6/23/2022
Design Analysis #7 — NB |I-5 Express Lanes to EB SR 520 Reversible
Appendix 08.G[HOV Direct Access Ramp (Traveled Way Width, Lateral Clearance, C 11/21/2022
and Superelevation Runoff)
. Design Analysis #8 — WB SR 520 to SB I-5 Express Lanes Reversible
Appendix O8.H HOV Direct Access Ramp (Lateral Clearance) ¢ 10/25/2022
. Design Analysis #9 — EB SR 520 to E Montlake Place E Off-Ramp
Appendix O8.| (Traveled Way Width and Lateral Clearance) ¢ 10/11/2022
Design Analysis #10 — E Montlake Place E to EB SR 520 On-Ramp
Appendix 08.J|(Lane and Shoulder Width, Lane Transition Rate, and Horizontal Curve C 10/25/2022
Radius)
. Design Analysis #11 — Montlake Blvd E to WB SR 520 On-Ramp
Appendix O8.K (Lateral Clearance & Shoulder Width) c 11/21/2022
. Design Analysis #12 — NB I-5 Mainline and I-5 Express Lanes
Appendix O8.L (Shoulder Width) C 11/14/2022
Appendix 08.M|[Design Analysis #13 — Gore Reserve Area (Width) 11/1/2022
. Design Analysis #14 — WB SR 520 to SB I-5 Express Lanes HOV
Appendix O8.N Direct Access Ramp (Maximum Ramp Grade) ¢ 9/6/2022
Appendix 08.0 Design A_naly3|s #15 —WB SR 520 to E Roanoke St Off-Ramp (Ramp c 9/26/2022
Connection Spacing)
Appendix O8.P DeS|gn Analysis #16 — Montlake Blvd E to WB SR 520 On-Ramp c 10/17/2022
(Vertical Curve Length)
Appendix 08.Q|Design Analysis #17 — Limited Access C 11/29/2022
Appendix O8.R|Design Analysis #18 —SR 520 Mainline (Light Standard Placement) C 11/14/2022

Appendix O9 Proprietary Approvals C 12/27/2022

Appendix 010 WSDOT Northwest Region Channelization Plan for Approval Checklist C July 2019

Appendix O11 Pre-Approved Design Decisions

Appendix O11.A Design DeC|S|_on #1 — EB SR 520 to Montlake Blvd E Off-Ramp c 11/29/2022
(Superelevation Rate)
. Design Decision #2 — WB SR 520 to SB I-5 Express Lanes
Appendix O11.B Reversible HOV Direct Access Ramp (Tapered Off-Connection) 11/23/2022

Appendix 012 MEF Template July 2023

Appendix 013 INTENTIONALLY OMITTED

Appendix 014 INTENTIONALLY OMITTED

Appendix O15 Contract File Index R Jan 2020

Appendix 016 Chan Plan Scale — NWR Approval Letter R 8/3/2022

Appendix 017 City of Seattle Roadway Design Parameters Decision Memorandum R TBD

Appendix P Permits and Approvals
. Department of the Army Section 404 Individual Permit (NWS-2008-

Appendix P1 1246) — U.S. Army Corps of Engineers (Corps) 3/23/2012
Appendix P1.A Corps Permit Modification 10 C 2/7/2017
Appendix P1.B Corps Permit Modification 16 C 2/28/2022

Appendix P2 General Bridge Act Permit (XX) — U.S. Coast Guard (USCG)

Appendix P2.A[General Bridge Permit C TBD

Appendix P2.B|Navigation Impact Report C 6/9/2022

Appendix P2.C|Preliminary Navigation Clearance Determination C 8/25/2022
Appendix P3 Coastal Zone Management Act Consistency Determination — WSDOE C 2/21/2012
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix P4 Section 401 Water Quality Certification (Order #9011) — Washington
State Department of Ecology (WSDOE)
Appendix P4.A|Water Quality Certification C 2/15/2012
Appendix P4.B[Amendment 1 C 2/29/2012
Appendix P4.C[Amendment 2 C 7/3/2012
Appendix P4.D[Amendment 3 C 5/22/2013
Appendix P4.E|Amendment 4 C 2/19/2014
Appendix P4.F|Amendment 5 C 4/7/2015
Appendix P4.G|Amendment 6 C 6/22/2017
Appendix P4.H[Amendment 7 C 7/23/2018
Appendix P4.I|Amendment 8 C 10/2/2018
Appendix P4.J|Amendment 9 C 9/28/2020
Appendix P5 Hydraulic Project Approval (2022-4-94+01) C 2/14/2022
Appendix P6 Shoreline Substan_tial Development Permit / Master Use Permit
(3038112-LU) — City of Seattle
. Shoreline Substantial Development Conditional Use (3038112-LU) City
Appendix P6.A of Seattle/WSDOE 7128/2022
Appendix P6.B|Seattle Master Use Permit C 8/3/2021
. Shoreline Substantial Development Conditional Use (3038112-LU) Cit
Appendix P6.C of Seattle/WSDOE Approval Eetter ( e 8/4/2021
Appendix P7 INTENTIONALLY OMITTED
Appendix P8 NMFS and USFWS ESA Update for Stormwater Monitoring 3/4/2020
. NPDES - Construction Stormwater General Permit #WAR311877 and
Appendix P9 Administrative Order #21422 c 11/4/2022
Appendix P10 Permitting Documents
Appendix P10.A|Final Aquatic Mitigation Plan C February 2012
Appendix P10.B|Final Wetland Mitigation Report, Version 2 C February 2012
Appendix P10.C Final Wetland Mitigation Report, Final Aquatic Mitigation Plan C October 2016
Addendum 5
Appendix P10.D|Permit Plans - Corps C 10/7/2016
Appendix P10.E|Permit Plans - Seattle Shoreline C 5/20/2016
Appendix P10.F|Permit Plans - Coast Guard C 2/3/2014
Appendix P10.G|Permit Plans - WDFW / Ecology C 10/7/2016
. Final Wetland Mitigation Report Addendum 8
Appendix P10.H Final Aquatic Mitig%tion PlanpAddendum 5 ¢ March 2020
Appendix P10.1|Permit Plans - Coast Guard (Mod 16) C October 2021
Appendix P11 Major Public Project Construction Noise Variance
Appendix P11.A|Major Public Project Construction Noise Variance-Decision C 2022
Appendix P11.B|Major Public Project Construction Noise Variance-Application C 2021
Appendix P11.B.1 Portage Bay and Roanoke Lid Phase MPPCNV Application C 2021
. Portage Bay and Roanoke Lid Phase MPPCNV Application -
Appendix P11.8.2 Attack?mentyl: Noise Mitigation and Management FF)’FI)an ¢ 2021
. Portage Bay and Roanoke Lid Phase MPPCNV Application -
Appendix P11.B.3 Attachment 2: Project Area and Notification Area c 2021
Appendix P12 INTENTIONALLY OMITTED
Appendix P13 Special Purpose Permit 11/1/2022
Appendix P14 Final Wetland Mitigation Report Addendum 9, Final Aquatic Mitigation November 2021
Plan Addendum 6
Appendix Q INTENTIONALLY OMITTED
Appendix R Right-of-Way
Appendix R1 lllegal Encampments within State Right-of-Way C 11/18/2020
Appendix R2 Approved Right-of-Way Plans
Appendix R2.A|SR 520 SR 5 Vicinity to Evergreen Point Bridge C 6/17/2005
Appendix R2.B|SR 520 Evergreen Point Bridge C 6/17/2005
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix R2.C \S/E.s.?;) Montlake Interchange Vicinity to Arboretum Interchange C 1/10/2014
Appendix R2.D|SR 513 SR 520 Vicinity to NE 45th St. Vicinity C 4/2/2008
Appendix R2.E|SR 5 Seattle Freeway East Galer St. to Shelby St. C 5/20/2022
Appendix R2.F|SR 520 SR 5 Interchange Vicinity to Montlake Interchange Vicinity C 3/2/2017
Appendix R2.G King County _S_undry Site Plans; Portage Bayshore Condominium 1/31/2020

Moorage Division
Appendix R2.H|Exhibit Maps SR 520 WSDOT Peninsula C 10/7/2022
Appendix R3 Grant - W-04299 C 12/20/1961
Appendix R4 Easements, Deeds, and Airspace Leases
Appendix R4.A|Deed, Seattle Parks, Interlaken Park C TBD
Appendix R4.B|Subterranean Easement, Seattle Parks, Interlaken Park C TBD
Appendix R4.C|Deed, Seattle Parks, Montlake Playfield Park C TBD
Appendix R4.D|Deed, Seattle Preparatory School C TBD
Appendix R4.E|Sound Transit Light Rail Accommodation Exhibits C 1/18/2018
Appendix R4.F|Deed, Queen City Yacht Club C 11/2/2021
Appendix R4.G|Deed, Mayer C TBD
Appendix R4.H|INTENTIONALLY OMITTED
Appendix R4.1|Subterranean Easement, 2413 LLC C 8/15/2022
Appendix R4.J|Subterranean Easement, Juhl C 10/14/2022
Appendix R4.K|Subterranean Easement, Ferguson C 8/31/2021
Appendix R4.L|Subterranean Easement, Faino C 7/29/2021
Appendix R4.M|Deed, McLean C TBD
Appendix R4.N|Subterranean Easement, Kerr C 10/25/2021
Appendix R4.0|Subterranean Easement, K & T Zen Real Estate LLC C 8/5/2022
Appendix R4.P|Subterranean Easement, Young C 8/5/2022
Appendix R4.Q|Subterranean Easement, Tosun/Longhurst C 8/3/2022
Appendix R4.R|Deed, Williams/McGrann C TBD
Appendix R4.S|Subterranean Easements, Williams/McGrann C TBD
Appendix R4.T|Subterranean Easement, East Miller Condominiums C 8/5/2022
Appendix R4.U|Deed, Seattle Parks, Bagley Viewpoint C TBD
Appendix R4.V|Perpetual Easements, DNR C TBD
Appendix R5 Records of Survey
Appendix R5.A|SR 5 Seattle E Denny Way to NE 43rd St Vic. AFN 20070215900002 C 2/15/2007
Appendix R5.B|SR 520 SR 513 to Medina AFN 20141030900001 C 10/30/2014
Appendix R5.C|SR513 NE Pacific St & Lake WA Blvd E AFN 20071214900022 C 12/13/2007
Appendix R5.D|SR 520 SR 5 to SR 513 AFN 20160809900007 C 8/9/2016
Appendix R5.E|Section 6F ROS AFN 20131113900006 C 11/13/2013
Appendix R6 Temporary Easements and Revocable Use Permits
Appendix R6.A|WSDOT Application for General Permit C September 2020
Appendix R6.B|Temporary Easement, Seattle Parks, Interlaken Park C TBD
Appendix R6.C|Temporary Easement, Seattle Parks, Roanoke Park C TBD
Appendix R6.D|Temporary Easement, Seattle Parks, Montlake Playfield Park C TBD
Appendix R6.E[Temporary Easement, Seattle Preparatory School C TBD
Appendix R6.F|Temporary Easements, Queen City Yacht Club C 11/2/2021
Appendix R6.G|Temporary Easement, Portage Bayshore Condominiums C 9/20/2022
Appendix R6.H|INTENTIONALLY OMITTED
Appendix R6.I|[Temporary Easement, Brainard C 11/17/2022
Appendix R6.J|Temporary Easement, Stokke C TBD
Appendix R6.K|Temporary Easement, Margarones C 9/12/2022
Appendix R6.L|Temporary Easement, Kingsley C 1/3/2023
Appendix R6.M|Temporary Easement, Simard C 11/9/2022
Appendix R6.N|Temporary Easement, Juhl C 10/27/2022

Request for Proposal

17 of 21




Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix R6.0|Temporary Easement, Frank C 1/3/2023
Appendix R6.P[Temporary Easement, Krupa C 8/5/2022
Appendix R6.Q|Temporary Easement, Mayer C TBD
Appendix R6.R|Temporary Easements, Williams/McGrann C 12/13/2022
Appendix R6.S|Temporary Easement, Griffith-Bauer C 11/9/2022
Appendix R6.T|Temporary Easement, Steiner C 11/7/2022
Appendix R6.U|Temporary Easement, Seattle Parks, Former WSDOT Peninsula C TBD
Appendix R6.V|[Temporary Easement, City of Seattle Public School District #1 C 11/15/2022
Appendix R6.W|[INTENTIONALLY OMITTED
Appendix R6.X|Temporary Easements, DNR C 12/29/2022
Appendix R6.Y|Temporary Easement, Bockus C TBD
Appendix R7 Interdisciplinary Commitments
Appendix R7.A|Queen City Yacht Club Construction Memorandum C August 2021
Appendix R7.B|Young Construction Memorandum C May 2022
Appendix R7.C|K&T Zen Real Estate Construction Memorandum C May 2022
Appendix R7.D|East Miller Condominiums Construction Memorandum C May 2022
Appendix R7.E[Karen Juhl - Construction Memorandum C June 2022
Appendix R7.F|Tosun Longhurst - Construction Memorandum C 8/3/2022
Appendix R7.G|Bockus - Construction Memorandum C 1/10/2023
Appendix R7.H|Williams McGrann - Construction Memorandum C 1/9/2023
Appendix R7.1|Stokke - Construction Memorandum C TBD
Appendix R8 Reports of Survey Marks for Primary Monumentation R May 2022
Appendix R9 Staging Area Exhibit C 6/24/2022
Appendix R10 State Sales Tax: Rule 170 & 171 Map R Varies
Appendix R11 Subterranean Easement Exhibits R January 2023
Appendix R12 Notice of Entry C 8/1/2021
Appendix R13 Portage Bayshore Condominium Staging Plan C 12/28/2022
Appendix S Structures
Appendix S1 Seismic Design Criteria for Lid Bridges C August 2022
Appendix S2 SR 520 Seismic Isolation Design Criteria C August 2022
Underwater Sound Levels Associated with Driving Steel Piles for the
Appendix S3 State Route 520 Bridge Replacement and HOV Project Pile Installation R March 2010
Test Program
Appendix S4 USCG Bridge Permit Application Guide R July 2016
Appendix T Traffic
Appendix T1 SR 520 I-5to Me_d_ina_Bridge Replacement and HOV Project R June 2011
Interchange Justification Report
Appendix T2 MicroSimulation Guidelines R July 2004
Appendix T3 FLS Structure Service Application C TBD
Appendix T4 Speed Limit Reductions in Work Zones C 5/11/2018
Appendix T5 Work Zone Safety and Mobility C 5/11/2018
Appendix T6 INTENTIONALLY OMITTED
Appendix T7 WSDOT Signal Turn-On Checklist C 8/17/2010
Appendix T8 Pre-Approved Continuous Regulatory Speed Limit Reduction C 6/29/2022
Appendix T9 WSDOT Northwest Region Sign Design Current Practices Manual March 2007
Appendix T10 INTENTIONALLY OMITTED
Appendix T11 INTENTIONALLY OMITTED
Appendix T12 WSDOT SIDRA Policy Settings C May 2022

Appendix T13

INTENTIONALLY OMITTED

Appendix T14

INTENTIONALLY OMITTED
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix T15 Seattle Department of Transportation DOT Discretionary Guide Signs 10/12/2017
Standard Practice
Appendix T16 State Force Work Memorandum #1 10/25/2022
Appendix T17 INTENTIONALLY OMITTED
Appendix T18 Seattle Department of Transportation Sign Catalog C 12/22/2022
Appendix T19 WSDOT Signing Inventory Form R 9/4/2017
Appendix T20 Synchro Model - Existing
Appendix T20.A[Synchro Model - Existing AM C November 2022
Appendix T20.B|Synchro Model - Existing PM C November 2022
Appendix T21 INTENTIONALLY OMITTED
Appendix T22 INTENTIONALLY OMITTED
Appendix T23 INTENTIONALLY OMITTED
Appendix T24 WSDOT Protocol for VISSIM Simulation C September 2014
Appendix T25 WSDOT NW Region Pavement Marking Guidelines C 6/27/2019
Appendix T26 INTENTIONALLY OMITTED
Appendix T27 INTENTIONALLY OMITTED
Appendix T28 INTENTIONALLY OMITTED
Appendix T29 2020 Supplement to the WSDOT Sign Fabrication Manual C January 2023
Appendix T30 WSDOT Toll Sighing Guidance Document C 8/6/2018
Appendix T31 Toll Rate Sign Signing Detail C 5/12/2020
Appendix T32 WSDOT Secretary's Executive Order E 1060 Speed Limit Reduction in C 5/11/2018
Work Zone
Appendix T33 WSDOT Secretary's Executive Order E 1001.03 C 1/19/2022
Appendix T34 INTENTIONALLY OMITTED
Appendix T35 INTENTIONALLY OMITTED
Appendix T36 Preferred Alternative Traffic Operations Report Technical C June 2017
Memorandum
Appendix T37 Synchro Models - Post Construction
Appendix T37.A[Synchro Models - Post Construction AM C November 2022
Appendix T37.B|Synchro Models - Post Construction PM C November 2022
Appendix T38 WSDOT Synchro and SimTraffic Protocol C August 2018
Appendix T39 WSD_OT' Roadsidg Electrical and Electronic System, Standard L2: C October 2022
Illumination Requirements for Short Tunnels
Appendix TF Transit Facilities
Appendix TF1 Metro Transit - Transit Route Facilities Guidelines C April 2018
Appendix TF2 King Coynty De_partment.qf M_etro Transit Division - Capital Project c December 2022
Delivery: Technical Specifications Supplement
Appendix TF3 Metro Transit Trolley Overhead Standard Drawings C December 2021
Appendix TF4 Metro Transit Signing Standards Manual C 7/1/2008
. King County Metro Transit - Capital Project Delivery:
Appendix TF5 Enggineering Services Design Stpandardsj and Guide)llines c March 2022
Appendix TF6 Trolley Pole Contract Purchase Requirements R 11/1/2021
Appendix TF7 Section 27 05 00: Common Work Results for Communication C January 2023
Appendix TF8 Skyline Service Cabinet Unmetered C January 2023
Appendix TF9 King County Metro Modified Rapid Ride 2.0 Tech Pylon Foundation R Varies
Appendix TF10 Metrg Transit - Transit Passenger Facilities Improvements Standard c Varies
Details
Appendix U Utilities
Appendix Ul Utility As Built Plans
Appendix Ul.A|Seattle City Light R 7/2/2013
Appendix U1.B|Seattle Public Utilities R Varies
Appendix U1.C|Seattle Information Technology R 4/4/2013
Appendix U1.D|King County Metro Transit R 10/25/2021
Appendix U1.E|Lumen Technologies/CenturyLink R Varies
Appendix U1.F|Puget Sound Energy R 6/11/2009
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix Ul.G|Comcast R 2022
Appendix U1.H|King County Combined Sewer and Siphon R April 1972
Appendix U1.I|Verizon (XO Communication) R 9/14/1947
Appendix_U1.J|WSDOT Fire Control R 5/17/1960
Appendix U2 Existing Service Agreements
Appendix U2.A|SAU_5739 R 3/23/2021
Appendix U2.B|SAU_5740 R 3/23/2021
Appendix U2.C|SAU_5571 R 4/3/2014
Appendix U2.D|SAU_657_supl R 4/2/2002
Appendix U2.E[SAU_658_sup2 R 10/16/2001
Appendix U2.F|SAU_658 sup3 R 4/3/2014
Appendix U2.G|SAU 5689 R 3/1/2018
Appendix U2.H|SAU 5690 R 4/24/2018
Appendix U2.I|SUA 645, S.2 & SUA 647, S.1 R 9/6/1996
Appendix U3 Potholing Data (Sewer, Water, Gas, etc.) Facilities R Varies
Appendix U4 Existing Utility Listing R 8/1/2020
Appendix U5 Lim_ited_Assignment/Delegation of Utility Franchise/Permit Rights and R August 2020
Obligations
Appendix U6 INTENTIONALLY OMITTED
Appendix U7 INTENTIONALLY OMITTED
Appendix U8 Utility Owner Contact List R 1/27/2022
Appendix U9 Utility Easements, Permits, Franchises, and Agreements
Appendix U9.A|Seattle City Light
Appendix U9.A.1[Seattle City Light Permits 5/9/1961
Appendix U9.A.2 Joint use Agreements Seattle City Light, King County Metro Transit, 2/28/1980
and Lumen
Appendix U9.B|Seattle Public Utilities Permits and Easements R 5/26/1961
Appendix U9.C|Seattle Information Technology
Appendix U9.C.1[Seattle Information Technology Permits R 11/1/2022
Appendix U9.C.2 Seattle Information Technology and Seattle City Light Master Pole R 8/10/2021
Attachment Agreement
Appendix U9.D|King County Metro Transit Permits R 2/21/1963
Appendix U9.E[Lumen Technologies/CenturyLink Permits R 5/4/2017
Appendix U9.F|Puget Sound Energy
Appendix U9.F.1|Puget Sound Energy Permits R 11/23/1961
Appendix U9.F.2 Puget So_und' Enel_'gy and Seattle City Light Master Wireless 5/4/2016
Communication Site Agreement
Appendix U9.G|Comcast
Appendix_U9.G.1|Comcast Permits R 7/30/1985
Appendix U9.G.2[Comcast and Seattle City Light Master Pole Attachment Agreement R 9/28/2021
Appendix U9.H|Verizon
Appendix U9.H.1|Verizon Permits R 8/12/1999
Appendix U9.H.2|Verizon and Seattle City Light Master Pole Attachment Agreement R 11/2/2021
Appendix U9.lI|Windstream
Appendix U9.l.1|Windstream Permits 11/10/2022
Appendix U9.1.2(Windstream and Seattle City Light Master Pole Attachment Agreement R 10/1/2021
Appendix U9.J|Wave Band and Seattle City Light Master Pole Attachment Agreement R 10/1/2021
Appendix U10 Seattle Public Utilities Special Provisions C 2022
Appendix U1l Seattle City Light 26kV_Relocation Sketches R 11/8/2021
Appendix U12 Lumen Technologies Communication Conceptual Design R 3/28/2022
Appendix U13 SPU Water Availability Certification
Appendix U13.A Water Availability Certificate - Federal Avenue R 6/22/2022
Appendix U13.B Water Availability Certificate - Boylston Avenue R 8/4/2022
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Appendix Al - Appendix List

SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix U14 Metrq Transit System Impacts - Procedure and Notification C 7/13/2022
Requirements
Appendix U15 KCMT Negative Return Wire Specification C 2/5/2018
. UTB 1469 WSDOT-CenturyLink/ Lumen Technologies Agreement:
Appendix U16 Relocation Costs and Dispute Resolution R 2022
Appendix V INTENTIONALLY OMITTED
Appendix W INTENTIONALLY OMITTED
Appendix X Roanoke Underlid Systems
Appendix X1 Roanoke Underlid Systems Network Diagrams
Appendix X1.A[INTENTIONALLY OMITTED
Appendix X1.B|Fire Alarm Response Flowchart C 7/15/2022
Appendix X2 Conceptual Emergency Response Scenarios C 8/4/2022
Appendix X3 Seattle Fire Department Concurrence Letter
Appendix X3.A|Concurrence Letter No. 1 C 5/20/2022
Appendix X4 Concept of Operations for Roanoke Underlid Systems R 7/7/2022
Appendix X5 Fire Life Safety Engineering Studies
Appendix X5.A[Fire Protection Technical Memorandum R 12/8/2022
Appendix X5.B|[Fire Durability Memorandum R 5/20/2022
Appendix X6 Seattle Amendments to NFPA 502 Code C 11/3/2021
Appendix X7 PBBN and PBBS Emergency Response Plan R 2/7/2022
Appendix Y Communications
Appendix Y1 SR 520 Program No Surprises Approach R 5/6/2022
Appendix Y2 Project Identification Sign Detail R January 2023
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